

**Tamilnadu Trade Promotion Organisation,**  
**Chennai-89**

TNTPO/ENGG/168/2017

Date: 10.08.2017

**NOTICE INVITING QUOTATION**

The Tamilnadu Trade Promotion Organisation, Chennai-89 invites sealed item rate quotation from the eligible contractors upto 3.00 pm on 24.08.2017 for the work of“(i) **Removal and Replacement of drain water pipe line in Convention Centre Back Side near Catering Area.** (ii) **Expansion Joint Work in Convention Centre / Hall - 3 MiddleArea**” and the same will be opened at 3.30 pm on the same day in the presence of Intending Contractors.

SI.NO.	DESCRIPTION	AREA	RATE	AMOUNT
1.	<b><u>REMOVAL OF 10" RAIN WATER OUTLET:</u></b> Labour charges for removal of existing corroded 10" dia MS rain water outlet pipe including cutting the existing pipe into 4-5 parts by welding using Nitrogen and LPG, cutting of bends, tying with rope and lifting to remove pipe from duct and carting away to the scrap yard etc. complete. Ht of pipe in one Duct - 40 Rft Total No. of Ducts - 1 No	1 No (40 Rft)		
2.	<b><u>FIXING OF PVC RAIN WATER PIPE:</u></b> Supply and fixing 8" dia heavy duty PVC pipe 6 kg/cm <sup>2</sup> for rain water outlet including elbows, clamps, bolts & nuts, necessary clamping on wall using GI clamps, scaffolding etc. complete. 6kg/cm <sup>2</sup>	1 No (40 Rft)		
3	<b><u>MEMBRANE ON EITHER SIDE OF JOINT:</u></b> Applying a coat of bituminous primer by brush and Providing & laying WP SHIELDP3180 2mm thick, by torch on application including necessary surface preparation, cleaning with wire or coir brush, material, tools, tackles, labour etc., complete.	20 Sqm		
4	<b><u>EXPANSION JOINT TREATMENT:</u></b> Supply and application of PU sealant in expansion joint including cutting groove and dressing the expansion joint, providing necessary back-up filler board, allied civil works etc complete.	13 RM		
<b>Sub Total</b>				
<b>GST @ 18%</b>				
<b>TOTAL AMOUNT</b>				

**Conditions:**

1. The contractor has to arrange all the materials T&P, required for the works.
2. The time allowed for the completion of the works is 15 days, which will be reckoned from the third day after award of work.
3. Extra Transport Charges.

For Tamilnadu Trade Promotion Organisation,  
AE(E)

TNTPO, Chennai.

Copy to:

1. Notice Board
2. Manager - Accounts